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The Hunden Strategic Partners Team (Hunden) is pleased to respond to the Chelan Douglas Port Authority’s 
(Authority or Client) request for qualifications for a market, financial feasibility and economic impact study 
for a new Regional Sports Complex. Our team is comprised of four established and trusted firms at the 
forefront of aquatics and regional sports complex advisory and planning. We believe this team brings the 
right industry professionals with unmatched experience in the planning and execution of regional sports 
and aquatics facilities to this assignment - at the right time. Hunden Strategic Partners will act as team lead 
and will manage all aspects of the feasibility study from start to finish. The following figure identifies key 
datapoints for each firm on our proposed team: 

•Aquatics Planning and
Engineering

•Beaver Dam, WI
•Firm Lead: Ryan

Nachreiner

•Architecture and
Design

•Spokane, WA
•Firm Lead: Keith
Comes

•Architecture and
Design

•Denver, CO
•Firm Lead: Chris

Kastelic

•Market and Financial
Feasibility Lead

•Chicago, IL
•Study and Firm Lead:
Rob Hunden

Hunden 
Strategic 
Partners

Perkins&Will

WTI 
Aquatics

NAC 
Architecture
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Why work with the Hunden team? 

Unmatched Sports, Recreation and Aquatic Facility Advisory Experience. The Hunden Team believes we 
provide the right fit for your needs, as our individual and combined experience is unmatched in sports, 
recreation and aquatic complex advisory. For each unique assignment, we move through a trusted and 
tailored process of discovery, market data and economics, public input, market findings, programming, 
financial feasibility and partnerships/execution.  

Experience and Presence in the Pacific Northwest. Hunden has been engaged by public-sector clients 
throughout the Pacific Northwest, specifically related to local and regional sports complex development 
studies. Markets of experience include Chelan, Lacey, Snohomish County, DuPont, Wasco County, Kitsap, 
Lynnwood, Bothell, Pierce County, Portland, and others. Additionally, NAC Architecture brings a local 
presence to the Team with their key personnel located in Spokane and a variety of sports and aquatic 
design experience in Washington. Perkins&Will brings not only national knowledge but extensive local 
experience, including current projects in nearby Leavenworth and Quincy.  

We Tell the Truth. Hunden provides thorough, comprehensive, and transparent processes. Our approach 
to this type of market, financial feasibility and economic impact study is unique, independent, complete, 
and supported by strong methodology. 

Boutique Firm Focused on Your Questions. As a 100% principal-owned firm with 12 professional staff, 
Hunden has the advantage of being able to tailor our national experience to your needs. You will deal 
directly with Mr. Hunden and key leaders on our team. 

We Remain Flexible. We are confident that the Team brings the expertise, capabilities and resources 
necessary to address all aspects of the requested scope of services. Above all, we remain flexible to the 
needs of the Authority. Advisory, market analytics, financial feasibility, site analysis, programming, planning, 
and design services can all be tailored as we begin the study process.  

You will deal directly with Rob Hunden as the primary contact and signatory of any contracts. The Hunden 
Team appreciates the opportunity to work with you on this assignment. 

Sincerely, 

Robin Scott Hunden, CEO 

213 W. Institute Place, Suite 707 
Chicago IL 60610 
(O) 312-643-2500
(M) 312-933-3637
www.hunden.com
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UNDERSTANDING OF 
SCOPE OF WORK

Background and Introduction

Chelan Douglas Regional Port Authority (Authority, Client or CDRPA) is seeking a market, financial feasibility, and 
economic impact study for a new Regional Sports Complex (Project or Complex), in Chelan and Douglas counties, 
Washington. The proposed Project is the result of a five-year (2022-2026) action plan released by Our Valley 
Our Future, which recommended building a regional water park and indoor/outdoor aquatics facility. The vision 
for this type of facility continued to be a topic of discussion during a meeting by local stakeholders, including 
city officials, county commissioners, port commissioners and chamber representatives. They concluded that the 
proposed regional indoor/outdoor facility should not be limited to just aquatics and should also include a regional 
sports component. In order to move forward confidently, it was determined that an in-depth feasibility study is 
now needed to arrive at market data that will inform the planning, development, execution and completion of 
the Project.  

Chelan and Douglas County resident employment relies heavily on agricultural industries, as well as health 
services, waste, retail trade, and tourism. Popular attractions, such as the Town Toyota Center in Wenatchee, 
the Bavarian-themed village of Leavenworth, Mission Ridge and Badger Mountain Ski areas, and Lake Chelan all 
contribute to the tourism industry in the area. The unique composition and characteristics of the region will be 
taken into consideration throughout the study process. 

The Authority has now issued a request for qualification to provide a two-phased study to determine:  1) the 
market demand for indoor and outdoor aquatics and athletics in the region and 2) the financial feasibility and 
economic impact of the Project. The final report will address the following:

• Existing conditions,

• Market and demand analysis,

• Regional and local facility/ competing facilities comparison,

• Recommendations and area(s) of focus for development programming and related amenities,

• Public input,

• Site analysis,

• Development costs,

• Funding and partnership options,

• Projections of financial performance, and

• Economic impact of the recommended scenarios of the Regional Sports Complex.
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Our Team

The Hunden Strategic Partners Team (Hunden or Team) is made up of a multidisciplinary group of key personnel from 
Hunden Strategic Partners, Perkins&Will (PW), and NAC Architecture, with support from WTI Aquatics consultants. 
We believe this team brings the right industry professionals with unmatched experience in the planning and execution 
of regional sports and aquatics facilities to this assignment - at the right time. 

We are confident that the Team brings the expertise, capabilities and resources necessary to address all aspects of 
the requested scope of services. Advisory, market analytics, financial feasibility, site analysis, programming, planning, 
and design services can all be tailored to meet the Authority’s and the community’s needs. 

Hunden Strategic Partners brings nearly 17 years of sports, recreation and aquatics advisory experience to the Team,
and nearly 30 years of experience for Mr. Hunden. Hunden will provide overall project management throughout 
the process, lead the in-depth demographics/ competitive market/ demand interviews/comparable facility research 
efforts, provide market-based recommendations and development scenarios, create comprehensive financial 
performance models and economic impact models, and advise on funding best practices and opportunities. 

Perkins&Will brings a national planning, design and implementation perspective to the Team. Their role will
include leading the public engagement initiatives alongside NAC, integrating aquatic architecture best practices, 
collaborating on cost estimates, programmatic scenarios, and planning/implementation advisory. 

NAC brings a critical local and regional planning, design and implementation perspective to the Team, with offices
located in Spokane and Seattle. Their role will include bringing the ‘boots on the ground’ team presence and 
foundation in the local area, leading the public engagement initiatives alongside Perkins and Will, integrating aquatic 
architecture best practices, collaborating on cost estimates, programmatic scenarios, and planning/implementation 
advisory.

WTI Aquatics brings nearly 40 years of industry expertise in the concept and execution of aquatic competition
and entertainment, including innovation in all areas of aquatic planning, design and engineering. WTI will work 
closely with Hunden and the design team to participate in key milestones of the feasibility study process, including 
public input and engagement, identifying the facility options and the program relative to aquatics, providing aquatic 
layouts, staffing and lifeguard plans, and concept design advisory. WTI has tremendous experience in the planning, 
design, and engineering of aquatic facilities of all shapes and sizes and will consult on the program benefits and 
drawbacks for each of the identified options, and more.
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PROJECT APPROACH
We believe in a top-down/bottom-up approach to market-driven planning processes like the one being undertaken 
here in Wenatchee and Chelan Douglas counties. While each study and process is unique, our Team believes that 
these are the relied upon successful steps to understanding the nuances of each study:

• 1. Discovery

• 2. Market Data and Economics

• 3. Findings and Public Input

• 4. Programming

• 5. Financial Feasibility

• 6. Partnerships and Execution

The Team is prepared to work through these steps of the study process alongside the Authority, while following the 
two-phased approach outlined in the RFQ. The goal of Phase I is to understand the current and future local/regional 
demand for a new sports and aquatics facility. Our analyses will cover indoor and outdoor sports uses on diamond 
fields, sports courts, turf fields, pools, and others as appropriate. At the conclusion of Phase I, the Hunden Team will 
report to the Steering Committee the results of our analysis. If the analysis and data suggest that there is demand 
for a new Regional Sports Complex, the Hunden Team will then, upon direction from the Steering Committee and 
the Client, commence Phase II.

Hunden’s work plan is proposed to be organized as follows:

Phase I:
• Task 1 – Kickoff and Site Visit

• Task 2 – Existing Conditions Assessment

• Task 3 – Economic and Demographics Analysis

• Task 4 – Sports Market Demand and Opportunity Analysis
o Trends
o Local Sports and Aquatics Facility Supply and Demand Analysis
o Regional Competitive Sports and Aquatics Facilities Analysis
o Tournaments and Events Opportunity Analysis

• Task 5 – Support Amenities Market Analysis

• Task 6 – Comparable Facility Case Studies

• Task 7 – Market Findings

• Task 8 – Public Input and Community Involvement Approach

Phase II:
• Task 9 – Checkpoint of Phase II Goals and Objectives

• Task 10 – Regional and Local Facility Comparison

• Task 11 – Facility Options, Programs, and Capital Costs

• Task 12 – Site Analysis

• Task 13 – Estimated Financial Performance of Each Facility

• Task 14 – Economic Impact of Each Facility

• Task 15 – Funding Options
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The kickoff will be attended by members of the Hunden team and the Client to confirm the goals of the study and 
other contextual issues related to the Project. Hunden will:

• Obtain information and data from the Client and their respective support staff, as well any other organizations
that the Client deems appropriate.

• Tour any proposed site(s) in Chelan and Douglas counties along with local sports, aquatics, and relevant
recreational facilities, interview stakeholders from a variety of local private and public organizations, and
perform fieldwork as appropriate.

• Review any previously completed relevant studies, including the five-year Our Valley Action Plan (2022-
2026), other findings related to the proposed Project, and any others, as available.

• Gather and review available economic, demographic, and financial data.

Task 2:  Existing Conditions Assessment

During the kickoff and site visit, the Team will tour as many local public and private facilities as possible to establish a 
foundational understanding of the existing conditions in Chelan and Douglas counties. PW and NAC will document 
and assess the existing conditions of available facilities and summarize characteristics as available, including facility 
size, use, age, quality, maintenance, programming, and other elements as relevant to the analysis.

Task 3:  Economic and Demographic Analysis

Hunden will evaluate Chelan and Douglas counties’ position as economic centers of activity as well as destinations 
for visitors. This analysis will provide a realistic assessment of the area’s strengths, weaknesses, opportunities, and 
threats (SWOT). Among the data gathered and analyzed will be:

• Geographic attributes, accessibility, and transportation links,

• Trends in population growth and income,

• Age distribution and residents with disabilities,

• Corporate presence, major employers and any significant recent or likely future changes,

• Education levels and implications for the market and project, and

• Tourism attractions, especially those popular with families.

This analysis includes an ESRI Neighborhood Analysis, Placer.ai Analysis, Census data, and CoStar Insights.
Hunden utilizes the latest market data, visitor origin data, demographic data, psychographic data, and other resources 
to determine a comprehensive view of your marketplace.

We initiate our projects with a Client
kickoff call to meet the intended Project
contacts, gather background data, and
understand key questions. It is followed
by a memo outlining our process.

The kickoff trip includes tours of the site(s),
area, and competitive venues, Client and
key stakeholder meetings, interviews with a
variety of local private and public
organizations, and data collection efforts.

After the kickoff, we will have a recap call
with the Client to review data collected,
address any new questions or concerns,
and set milestone dates for the rest of the
project output.

Project Initiation Kickoff Project Schedule

Phase I

Task 1:  Kickoff and Site Visit
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Task 4:  Sports Market Demand and Opportunity Analysis

Sports and Aquatics Trends

Hunden will provide an overview of the trends that influence aquatic and sports complex developments and 
performance, especially as they relate to regional tournament or competitive facilities. Recent trends include multi-
purpose spaces, interactive stations, advertising and branding, spectator amenities, and overall inclusivity (such as 
nursing rooms, gender-neutral restrooms, sensory-safe space, etc.).

In addition, Hunden will cover key drivers of demand, financial realities, including typical metrics and cap rates, and 
others as relevant.

Local Sports and Aquatics Facility Supply and Demand Analysis

Hunden will analyze the current supply of local sports and aquatics facilities. 

First, Hunden will review and survey the existing public and private inventory of sports facilities in Chelan and Douglas 
counties and nearby areas. Hunden will then inventory and survey the current amateur sports tournament activity 
within the area for both indoor and outdoor facilities. Profiles will include indoor elements (aquatics, turf fields, indoor 
running/walking tracks, courts, etc.) outdoor elements (aquatics, diamonds, fields, etc.) and other key amenities. 

Through interviews with relevant sports clubs and organizations, we will focus on identifying existing demand, current 
facility supply and the gaps between the two. Sports with excess demand will be identified and presented in terms of 
their facility needs. Hunden will assess the area’s future ability to retain local users currently being lost to sports and 
recreation facilities and amenities in adjacent cities and counties.

Regional Competitive Sports and Aquatics Facilities Analysis

The Hunden Team will profile and analyze regional sports facilities to understand the competitive situation in which 
the community finds themselves. Through direct interaction with facility management and community leadership, 
as well as utilizing geofencing research technology, Hunden will gather visitation and performance data for relevant 
regional sports and aquatics complexes. This research output will show how many visitors frequent the relevant 
regional facilities and where the facilities draw attendees from. Hunden will analyze and document the following 
conditions, as available and appropriate:

• Site and facility layout,

• Capacity,

• User and attendee counts, including local vs. out-of-town,

• Event types and frequency,

• Type of sports usage,

• Utilization times,

• Rental rates,

• Growth characteristics,

• Amenities and hotel room nights as available, and

• Unique characteristics.
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Participation Estimates

Our research output will show how many visitors frequent the facilities and where the facilities draw attendees from, 
and further gather demographic and socio-economic data to understand the current market reality in Chelan and 
Douglas counties and the surrounding region.

The following figures illustrate the type of visitation data we can gather with this tool.

The regional sports facilities analysis will provide a sense of strengths and weaknesses, as well as opportunities and 
threats. With so many communities embarking on youth and amateur sports facilities, it is important to understand 
how the elite teams and leagues operate, how they determine where to host events, and where they choose to play. 

This analysis will answer both the competitive supply question and the regional demand question. For example, 
during an analysis we performed in Westfield, Indiana, it was apparent that local sports and elite organizations create 
a consistent base of local demand (essentially anchor tenants), while state and regional tournaments offer the most 
opportunity for impact. National tournaments and events may be smaller than regional tournaments (but not always) 
and provide national recognition and impact that can start a virtuous cycle of tournament hosting success.

Market Segments

After determining current market needs and facility locations, Hunden will compile a supply and demand matrix and 
suggest implications for the Project. Hunden’s matrix will identify whether the current inventory of facilities in Chelan 
and Douglas counties is adequate for each sport/facility type studied. If the answer is no, Hunden will then consider 
whether the current inventory could meet demand with proper improvements. The matrix will illustrate areas with 
adequate sports facility supply and those struggling to meet demand. This analysis will influence recommendations 
regarding what new type of community recreation and amateur sports facility Chelan and Douglas counties should 
prioritize.

9



Tournament and Events Opportunity Analysis

Of critical importance to this project is the potential for economic and fiscal impact from the inducement of events 
from national and regional tournaments. Just like local and small regional tournaments, super-regional and national 
tournaments can generate significant visitation, spending, room nights and other positive impacts to a community 
and can even support the development of other real estate uses if enough consistent local and non-local demand 
occurs onsite. Participants and their families come from farther distances and therefore must spend the night, unlike 
those from the 100-mile region that may be “daytrippers.” 

Hunden will conduct interviews with tournament directors, leagues, school district representatives, management at 
competitive facilities and others who are likely to use the facilities. These interviews will help determine what teams, 
leagues, and tournaments are likely to come to the facility and under what conditions. Demand interviews will lead 
to implications of the Regional Sports Complex program.

Task 5:  Support Amenities Market Analysis

Hunden understands that attracting sports tournaments should include capturing the hotel room nights and spending 
from the visiting teams and families. As such, the community needs to have enough quality hotels to capture the 
sports demand. If hotels are mostly located outside of the counties, the return on the investment for the sports 
facilities will be limited to local quality of life, while providing neighboring communities with the hotel room night 
impact.  As such, Hunden will analyze the existing local hotel, retail and restaurant supply. The analysis will determine 
the proximate quality room count, as well as the community-wide room count, for hotels in the nearby area, to 
understand what impact from sports can be captured in the county limits – and the implications for more hotels to 
be developed in the community. Hunden will analyze the submarket to determine the competitive set of hotels near 
the site. Hunden will consider location, size, quality, age, brand, concept, amenities and other factors. Hunden will 
obtain data through:

• Interviews with hotel management, and

• STR (Smith Travel Research) statistical reports.

The analysis will include tracking of occupancy, monthly room night demand, average daily rate (ADR), and Revenue 
per Available Room (RevPAR), and performance by year, month, day of week, unaccommodated demand and demand 
type/market mix. Hunden will include data showing local hotel room occupancy, average daily rate and Rev/Par for 
the last six years. Hunden will assess if the local hotel market can accommodate the sizes of events/tournaments 
being proposed at the Project. 

Hunden will also profile, map and discuss the pros and cons of retail and restaurant nodes and how their proximity 
to any potential site(s) will enhance or detract from the Project’s success.

Task 6:  Comparable Facility Case Studies

Hunden will analyze comparable indoor and/or outdoor sports and aquatics complexes, with specific consideration 
given to complexes that include both indoor and outdoor elements, to gather implications and lessons learned. 
Hunden will utilize our experience and knowledge of national facilities to determine what case studies will be 
pertinent to the Project. 

The comps analysis will consider the following data points, as available and appropriate:

• Summary and overview of the facility site and market traits,

• Facility details including size/number of fields and courts,

• Performance and visitation of the complex and supporting development,

• Operations/Governance/Management, and

• Others, as appropriate.
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Through recorded statistics and figures, Hunden’s research will show how sports and aquatics facilities have worked 
in other places, as well as identify how often they attract visitors, generate room nights, etc. Hunden can discern 
between local and out-of-town visitors to these specific sports facilities and determine traffic patterns from visitors to 
supportable markets (such as surrounding retail, restaurants and hotels). This data is evaluated against the proposed 
project, as well as used to project possible performance and impact. The demographics of the visitors to the sports 
complex are also known, which helps determine the type of tenants and user groups to seek for your development.

The comparable developments and destinations will be profiled, and implications discussed. The results will provide 
the Client with lessons learned and critical elements to success or failure.

Task 7:  Market Findings 

Hunden will compile all results from the deep-dive market analysis into a PowerPoint style presentation summarizing 
findings and implications for a new sports and aquatics facility in Chelan and Douglas counties. The market findings 
will consider the results of all the prior tasks, which will point toward logical conclusions regarding the market demand 
and opportunity for this type of development.  

Task 8:  Public Input and Community Involvement Approach

In order to arrive at a program that reflects the community’s stakeholders and residents, the Team will conduct a series 
of outreach initiatives to engage with key stakeholders, community members, focus groups and area leadership. This 
engagement is a critical step in any regional sports complex planning process and provides an opportunity for voices 
to be heard.  

Plan. At the outset of the Phase I process, we will craft a thorough public participation plan that includes methods,
focus group meetings, public open houses and pop-up events, website and digital media presence, and other 
methods as appropriate for public input and communication. This process is critical to identify before any public 
outreach is conducted, defining what information we seek, what information we share and when, and the protocol 
for decision making. 

Groundwork. The first step in crafting a public participation plan is to understand the critical groundwork that
has been done to date. Our team will undergo a discovery process and analyze the current long range planning 
documents and other previous feasibility studies. These documents will inform the stakeholder participation plan 
for engagement led by Perkins&Will and NAC, and a robust data gathering exercise led and supported by Hunden.
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Strategy Development. Our Team is committed to an engagement process that is focused on listening to people,
asking questions to understand community perspectives and building consensus towards a final Regional Sports 
Complex conceptual plan. We will be engaging with people who currently use the parks facilities, staff, elected 
and appointed officials and the broader Wenatchee community. Our priority will be to reach people whose voices 
are typically underrepresented in the public process including communities of color, senior citizens, people with 
disabilities, youth and people with low income. 

We are recommending an engagement plan that consists of online and virtual activities.  There would be three 
phases to our engagement effort. The first engagement push would be at the beginning of the project to gather 
input on the existing facilities, programs, and services and collect people’s opinions of current programming their 
vision to improve the county offerings. The second engagement phase would be to provide initial facility, program, 
and service recommendations and ask people to comment on the recommendations at the conclusion of Phase I. The 
third engagement phase would be to share and collect feedback on the final conceptual plan recommendations. Our 
team would lead all communications, promotions, material development and engagement activities.  

Methods:

• Steering Committee and Stakeholder Interviews. The Hunden Team will interview and obtain information
from the Steering Committee throughout the process, from Project initiation through Phase II. Interviews
will be conducted in person and virtually, as key committee members, stakeholders and user groups are
available.

• Focus Groups. The Hunden Team will conduct focus groups in-person during the initial kickoff trip to
understand the current local sports experience, desires of the community, and community impression of
the proposed project. The Hunden Team will also conduct focus groups at the conclusion of Phase I that
will highlight the regional and local market demand data (demand for sports, programming, costs, etc.) for
a new Regional Sports Complex.

• Public Interest and Community Workshops. We will present the process and develop options to the
community in an informative and interactive way. Small group breakouts or exhibits may be used to gather
feedback on specific ideas and spur interaction and feedback. Open house community events will be held
at the opportune times to gather feedback from busy residents and stakeholders who might otherwise not
be able to come to the in-person presentations. Live polling could be used to provide some interactivity.
Sessions will be recorded and posted to the online platform to keep everyone informed.

• Project Website. We will develop a website through Square Space to serve as a hub for the project. This
would enable citizens to keep up to date with the progress of the project and download the latest materials.
The engagement platform would be used for all three engagement phases.

Phase II

Task 9:  Checkpoint of Phase II Goals and Objectives

The Hunden Team will meet with the Chelan Douglas Regional Port Authority to confirm the goals, objectives and 
direction of the planning process based on the market findings. The Team will work with the Client to refine the 
course of action moving forward for the Regional Sports Complex.

Task 10:  Regional and Local Facility Comparison

Size and Features. The Hunden Team will assess the current local and regional facilities against the proposed
Complex to determine if there are synergies with existing facilities. Additionally, Hunden will address how a new 
complex may compete or complement these facilities. Hunden will note if there are current facilities or sites whose 
size and features would support additional uses and programming.
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Feasibility to Support Existing Local Facilities. Hunden’s comparative assessment of the existing facilities against
the Project’s proposed features will also explore any financial and operational support available, as well as ownership 
opportunities, for a new facility. 

Task 11:  Facility Options, Programs, and Capital Costs

Hunden will make facility, programing and cost implications for each of the three proposed developments – please 
note that these may change based on the market findings and implications gathered from the Phase I work tasks: 

• Sports Complex and Aquatic Center

o Baseball 4-Plex, sport courts, turf fields, etc.

o Indoor Olympic-size pool

o Leisure and therapy pools (indoor and outdoor)

• Year-Round Aquatic Center

o Indoor Olympic-size pool

o Leisure and therapy pools (indoor and outdoor)

• Outdoor Aquatic Center

o Outdoor Olympic-size pool

o Leisure and therapy pools (outdoor)

Recommendations will consider the results of all the prior tasks, which will point toward logical conclusions regarding 
every aspect of the Project. 

The recommendations will speak to the following Project elements:

• All physical programmed areas by use (including both indoor and outdoor, sports and aquatics),

• List of intended uses and optimal mix of offerings that will maximize the Project’s use and revenue potential,

• Parking,

• Site implications, and

• Others, as appropriate.

Estimated Budgets/Construction Costs. Once physical program recommendations for the Project are complete,
professionals at Perkins&Will, NAC and WTI will collaborate to estimate construction costs for each of the 
recommended scenarios. This will also include operation and maintenance costs which will influence the anticipated 
return on investment projections for each scenario.

Task 12:  Site Analysis
The Team executes a thorough and proven process when evaluating sites for sports and aquatics facilities. Hunden, 
PW, NAC and WTI Aquatics will provide the Client with data points on the parameters and/or ideal characteristics 
that should be taken into consideration when choosing a site or site options for the Project. 

Hunden will assess up to five proposed sites in Chelan and Douglas counties. Evaluations will include, as appropriate, 
location and accessibility, visibility, adequacy of the area’s infrastructure, conditions, parking, proximity of support 
amenities, opportunity for expansion, and impact on tournaments and other economic drivers. The site analysis will 
provide the Client with strengths and weaknesses of the site options, as well as parameters for the optimal facility. 
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Our process also includes in-house mapping of relative and capturable market areas for the proposed site. The 
following maps were created in-house specifically for the West Lafayette, Indiana, recreation study by Hunden’s 
infographics director.

Task 13:  Estimated Financial Performance of Each Facility 
For each of the recommended scenarios, Hunden will create a separate demand and financial projection model to 
determine the financial performance of each scenario/facility. 

Demand Projections. Hunden will make projections for demand by type of use for each of the development scenarios.
These will be projected for a period of ten years. 

Projections will indicate the anticipated gain or loss for each year. Projections will include demand by type of usage, 
average attendance for each type, and total attendance/user group by type.

Financial Pro Forma. Based on the projection of demand and a number of assumptions regarding rental rates, fees,
concession per-capita revenues and others based on financial performance of other aquatics and athletics facilities, 
Hunden will prepare a financial projection for the Project. Hunden will provide projections on expected revenue and 
a break-even timeline. This financial analysis will include the following:

• Estimated line-item revenues for ten years of operations. Expenses directly related to the facilities will also
be projected for the period. The demand profile, experience with similar facilities and data from existing
facilities will be used to model the operating revenues and costs of the Project and will be incorporated into
the business plan. The model will generate a pro forma operating statement that will include revenue and
expense items, including the following:

o Revenues: rental rates, admission rates, membership dues, entry fees, food and beverage, parking and
other income,

o Direct operating expenses: wages and salaries, contract services, utilities, maintenance and repair,
supplies and other expenses, and

o Unallocated expenses: employee benefits, advertising and promotion, general and administrative,
professional services, insurance and other expenses.

As stated above, the financials will be presented in a line-item by line-item basis, which will lead to estimates of net 
operating income or loss. Based on the operating loss or profit, there will be either funds remaining for debt service 
or there will be a requirement for ongoing operating support by the public.
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Task 14:  Economic Impact of Each Facility

For each of the recommended scenarios, Hunden will create a separate economic impact model to determine the 
financial performance of each scenario/facility. 

Hunden will conduct an economic, fiscal and employment impact analysis to determine the direct, indirect, and 
induced impacts, including the tax revenues that are generated by projected visitors to the different development 
scenarios. 

Based on the above analysis, a projection of net new direct spending will be tabulated. New spending is that spending 
that is new to the community as visitors come to Chelan and Douglas counties due to an event, spend the night or 
otherwise spend time or money in the area. Hunden will analyze the spending by residents (transfer spending) and 
discuss the amount that is recaptured. For example, due to the existence of activity generated by events, economic 
activity occurs as residents pass up opportunities to leave the area to spend money. Instead of going to an event in 
another area, the event keeps their spending within the area. This is considered recaptured demand. The net new 
and recaptured direct spending is considered to be the Direct Impacts.

From the direct spending figures, further impact analyses will be completed.

• Indirect Impacts are the supply of goods and services resulting from the initial direct spending. For
example, a new resident’s direct expenditure on retail causes the store to purchase goods and other items
from suppliers. The portion of these purchases that are within the local economy is considered an indirect
economic impact.

• Induced Impacts embody the change in local spending due to the personal expenditures by employees
whose incomes are affected by direct and indirect spending. For example, a waitress at a restaurant may
have more personal income because of the new spending. The amount of the increased income that the
employee spends in the area is considered an induced impact.

• Fiscal Impacts represent the incremental tax revenue collected by the County due to the net new economic
activity related to an event. For example, our analysis will estimate the hotel and other tax revenue from
an overnight stay by an attendee and considers this a fiscal impact. The fiscal impact represents the
government’s share of total economic benefit. Fiscal impacts provide an offset to the potential public
expenditures required to host events. Hunden will identify the taxes affected and conduct an analysis of the
impact on these accounts and governmental units.

• Employment Impacts include the incremental employment provided not only onsite, but due to the
spending associated with the Project. For example, the direct, indirect, and induced impacts generate
spending, support new and ongoing businesses, and ultimately result in ongoing employment for citizens.
Hunden will show the number of ongoing jobs supported by the project and provide the resulting income
and income taxes generated.

Hunden uses one of the industry’s most relied upon multiplier models, IMPLAN. This input-output model estimates the 
indirect and induced impacts, as well as employment impacts, based on the local economy. An input-output model 
generally describes the commodities and income that normally flow through the various sectors of the economy. The 
indirect and induced expenditure, payroll and employment result from the estimated changes in the flow of income 
and goods caused by the projected direct impacts. The model data are available by various jurisdictional levels, 
including counties.
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Task 15:  Funding Options

The funding and revenue strategies may influence the governance format of the Complex, as well as the scope and 
quality of the recommended program. Hunden understands how all of these items affect the others. Hunden will 
therefore be working simultaneously on governance, funding, site size, program size and other considerations as we 
move forward through the process. 

Hunden will review the available funding options and provide implications for the future business plan of the Project, 
including:

• Voter Approved Funding Options

o Regional Aquatics District

o Public Facilities District

o Levy

o Public Development Authority

• Capital Funding Sources

o Private Fundraising

o Corporate Gifts and Sponsorship (Naming Rights)

o Private Foundation Grants

o Public Grants

Hunden will provide its recommendations and examples of formats and structures used in other similar successful 
facilities. Hunden will inventory examples of funding structures that have been successfully used to construct and 
operate similar facilities in the region and across the country. The lessons learned from example facilities will be 
critical in determining opportunity for financial success.
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Milestones and Touchpoints
Hunden provides the following milestones to ensure efficient and steady communication touchpoints with the Client. 
The final three milestones, market findings, draft and final, are Hunden’s three deliverables throughout the process.

1. Kickoff Organizing Call – Once the administrative engagement paperwork process is complete, Hunden
will schedule an initial kickoff organizing call/Zoom with the Client team for introductions, a review of key
questions, and to schedule the in-person site visit, tours and meetings. Hunden will send a kickoff memo
outlining requests for data, scheduling arrangements, etc.

2. Public Engagement Strategy Call – The Team will schedule a separate call/Zoom to strategize on the
appropriate methods, timing and implementation of the public engagement strategies and methods.

3. In-Person Kickoff and Site Visit – The site visit includes tours of the available site(s), existing facilities,
surrounding area, competitive venues, Client and key stakeholder meetings, interviews with a variety of
local private and public organizations, and data collection efforts.

4. Circle Back Call. After the site visit, Hunden will conduct a ‘circle back’ call with the Client to review data
collected, address any new questions or concerns and set milestone dates for the rest of the project.

5. Market Findings Deliverable (end of Phase I) – At the conclusion of Phase I, Hunden will present a
PowerPoint style deliverable of market findings to the Client. This milestone will show the direction of the
study and the results of the market analysis, case studies, and preliminary recommendations.

6. Draft Analysis – After the Phase II task elements are complete, Hunden will compile the results into a
draft analysis of its combined findings from both phases. The draft analysis will include programming and
scenarios, cost estimates, funding options, and financial and impact modeling.

7. Final Analysis – After receiving comments on the draft analysis, Hunden will issue its final analysis
incorporating the Client’s comments.

8. Final Presentation – The Team will give a final presentation of the report findings to the CDRPA, the
Steering Committee, and other relevant stakeholders as appropriate.
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PROJECT TEAM

CEO & Project Director

ROB HUNDEN

Lead Project Manager

MATTHEW AVILA

Research Director

ERIC HUNDEN

LEXI CUFF

RYAN SHERIDAN

Support Project Manager

Senior Analyst Senior Analyst

LUCAS NEUTEUFEL

Hunden Strategic Partners has the capacity and availability to provide all services as described in the RFP and in our 
Project Understanding and Approach. As the principal and owner of Hunden Strategic Partners, CEO Rob Hunden is 
involved with client and project management, report organization, financial modeling, and quality assurance for all 
Hunden studies. Mr. Hunden will act as the Project Director for the study. Matthew Avila, our Lead Project Manager, 
will act as the client liaison and internal point of contact day-to-day. He will lead the Hunden team of analysts through 
the daily analysis, interviews, research, and report production process. 

Hunden has partnered with design professionals at Perkins&Will (PW), NAC Architecture (NAC), and Water Technology 
Inc. (WTI). Our teammates will be instrumental in providing advisory throughout key milestones, local support in 
public input and stakeholder meetings, as well as site analysis, programming, construction cost estimates, and high-
level site layouts.

organization chart

PRINCIPAL

CHRIS KASTELIC, 
AIA, LEED AP

MANAGING PRINCIPAL

KEITH COMES, 
AIA, LEED AP

ASSOCIATE PRINCIPAL

BROOKE HANLEY, 
AIA, LEED AP

AQUATIC DESIGNER

RYAN NACHREINER
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www.hunden.com • 213 W Institute Place, Suite 707 Chicago, IL 60610 • 312.643.2500

Areas of Expertise: 

Youth Sports Complexes 
Arenas & Stadiums 
Multipurpose Event Centers
Hotels (Boutique, Resort, HQ) 
Convention, Conference & Expo Centers
Mixed-Use Facilities & Districts
Entertainment & Destination Districts
Tourism Destination Development Plans
Arts & Cultural Facilities
Higher Education Amenities and Assets
Retail, Restaurant, Office, Residential
Unique Attractions

Destination Real Estate Development Advisory Practice

CHICAGO SAN DIEGOMINNEAPOLIS

Services: 

Market Demand 
Financial Feasibility
Economic, Fiscal & Employment Impact Analysis
Placemaking Feasibility
Project Implementation Services
Community & Stakeholder Engagement
Public Incentive Analysis
Policy/Legislation Consulting
Destination Asset Analyses
Solicitation & Selection services for Management, 
Operations, & Development

Hunden Strategic Partners is a full-service global real estate development advisory practice,
providing public and private sector clients with confidence and results so they can move their project from 
concept through execution. Hunden specializes in the intersection of tourism development, economic 
development, and destination real estate development. Hunden has a passion for data-driven analytics and 
recommendations that lead to sound and actionable strategies for development success. We cannot and will 
not take a cookie-cutter approach.

Since our incorporation in 2006, Hunden Strategic Partners has provided all of the above services for hundreds 
of client projects worldwide for public, non-profit and private sectors. Hunden has been advising on all manner 
of unique and complex sports and event center studies for nearly 30 years. We focus on transformative projects 
that synergize with their surrounding neighborhoods and assets. 
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Rob Hunden
CEO / President

Project Director

Career Background 
• Hunden Strategic Partners
• Johnson Consulting
• Grubb & Ellis
• Landauer
• Indianapolis Bond Bank
• Huckaby & Associates, Wash., D.C.

Quick Facts
• 28 Years Industry Experience
• Incorporated Hunden Strategic

Partners in 2006
• Indiana University Kelley School of

Business, BS Finance ‘94

Hunden is a leading industry expert on the market analytics, financial 
feasibility and public/private development process of compelling sports 
tournament complexes and developments. Hunden and his firm offer 
extensive experience in the economics of all manner of unique real estate 
projects, including indoor and outdoor sports complexes, arenas and 
stadiums, hotels, convention centers, tourism projects, mixed-use districts, 
and entertainment districts. Over the past 28 years, Mr. Hunden has provided 
economic development, finance and planning expertise and conducted more 
than 1,000 feasibility and economic impact studies, including for some of the 
most notable projects in the U.S.  He has had a hand in the development of 
more than $20 billion in completed or in progress, transformative projects. 

Rob has written articles on downtown developments and taught college-
level Destination Development courses. He has conducted IEDC panel 
discussions and taught numerous professional development courses for 
IEDC over the past 20 years.

Sports Tournament Complex Analyses. Mr. Hunden conducts studies
throughout the United States and North America that focus on multi-use 
outdoor and indoor youth and amateur sports complexes. Many of these 
studies have also included a Sports Tourism Package Analysis. For 17
years, Hunden and his team have studied how all the critical elements come 
together to create a successful destination for tournaments.

Economic Impact Expertise. Due to Mr. Hunden’s strong background and
experience in economic development and finance, he has become an industry 
leader in determining the impact of proposed and developed projects.  

Recognized Industry Leader. Mr. Hunden’s career arc includes both
the public and private sectors, including at the Indianapolis Bond Bank, 
managing placemaking development projects for the Mayor’s Office in the 
mid-90’s. Over the past 28 years, he has become an industry thought leader, 
expert, and frequent speaker and author in the economics of placemaking. 

Pierce County, WA - Rec & Event Center
Lacey, WA – Indoor Sports Facility Feasibility
Snohomish County, WA - Sports Complex
DuPont, WA - Sports Complex
Wasco County, OR - Sports Complex
West Lafayette, IN Sports & Aquatics Center  
Collier County, FL - Tournament Sports Complex 
Fort Collins, CO – Sports Facility Needs 
Genesee County, MI - Youth Sports Complex 
Irvine, CA – Great Park Sports Complex
La Vista, NE - Nebraska Multi-Sport Complex
Rockford, IL - UW Health Sports Factory
Westfield, IN – Grand Park Sportsplex

Similar Experience

Hunden Strategic Partners
213 W Institute Place, Suite 707
Chicago, IL 60610 
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As Lead Project Manager at Hunden, Matthew Avila leads clients through every 
step of the study process, from kickoff meetings and stakeholder interviews to 
management of deliverable creation and final presentations. 

His areas of expertise include mixed-use district components, such as retail, 
restaurant, residential, office, entertainment and attraction, and meeting 
and convention centers. Matt also leads research efforts and creates custom 
mapping for districts, entertainment venues, hotels and convention centers, 
community recreation centers and tournament sports complexes. These 
involve a deep understanding of the competitive supply and potential demand 
for local, regional and national usages. 

Matt has worked on more than 100 market,  financial, and economic impact 
analyses, including incremental tax revenue analysis. His clients include both 
the public and private sector. 

Sports & Tournament Facility Studies.  Matthew’s experience with sports
facility projects ranges from community center, recreation facilities, and youth 
tournament complexes to multi-use arenas and professional sport venues and 
districts. 

Economic Impact Studies.  Mr. Avila  provides economic impact projections
for nearly all studies, projecting the number of new jobs, taxes, and benefits 
of each project to the community. Furthermore, for the last few years he has 
been involved in the Commonwealth of Kentucky tourism incentive impact 
studies for applicant financial reviews that focus on unique tourism destination 
projects.

Surrounding Amenities & Mixed-Use. Matthew has conducted in-depth
market research and presented comprehensive findings and data-driven 
recommendations to clients related to mixed-use developments. He 
understands the critical balance between market supply and demand gaps, 
industry trends, and future performance projections that all contribute to 
answering key questions related to type and amount of support amenities 
needed for a sports tournament complex. 

Matthew Avila
Lead Project Manager

Hunden Strategic Partners
213 W Institute Place, Suite 707
Chicago, IL 60610 

Quick Facts
Indiana University Kelley School 
of Business

BS Finance and Real Estate 
Concentration

Ankeny, IA - Indoor Sports Complex
Bettendorf, IA - Aquatic & Rec Center
Danville, VA – Youth Sports Complex  
Bristol, TN - Viking Hall Civic Center
Buckeye, AZ - CMG Basketball Academy
Dublin, OH - Youth Sports Tournament Complex
Garden City - Ice Arena & Rec Center
Green Bay, WI - Multi-Use Sports Complex
Lacey, WA - Youth Sports Center
Overland Park, KS - Sports Complex
Snohomish County, WA – Sports Complex
Seminole County, FL - Youth Sports Tournament 
Temple, TX - Youth Sports Complex
Windsor, CO - Future Legends Sports Complex

Similar Experience
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DuPont, WA - Sports Center
Dublin, OH - Youth Sports Tournament Complex
Elkhart, IN - Aquatics Facility
Garden City, KS - Ice Arena and Recreation Center
Irvine, CA – Great Park Sports Complex
La Vista, NE - Nebraska Multi-Sport Complex
Overland Park, KS - Sports Complex
Placer Valley, CA - Roebbelen Center
Rockford, IL - UW Health Sports Factory
Wasco County, OR - Youth Sports Needs Assessment
Westfield, IN – Grand Park Sportsplex
West Lafayette, IN - Aquatics and Wellness Center

As Hunden’s infographics director, Mr. Eric Hunden provides more than 30 
years of experience in demographic research, case studies and complex 
mapping and design. 

Since Hunden’s founding in 2006, Eric has brought important contextual 
understanding and research related to real estate, regional and cultural analysis, 
in addition to critical research for economic, demographic, media  and market 
studies. Eric has worked on more than 700 assignments, providing market 
analysis, mapping and case studies. His specialty is communicating concepts 
and important information through varying types of maps and graphics, 
including three-dimensional downtown maps, demographic migration pattern 
maps, drive-time analyses and competitive marketplace maps.

Prior to working with Hunden, he founded Big City Maps (BCM) in Minneapolis 
and was a map artist for mapformation.com, North America’s largest custom 
mapping company. In both capacities, he developed research and mapping 
analyses for over one hundred locations, concentrating on traditional urban 
cores and neighborhoods, retail and entertainment districts — including the 
Walt Disney  World smart phone application map — and college campuses. 

Similar Experience: 

Eric Hunden
Infographics Director 

Hunden Strategic Partners
26712 Meadow Ridge Ct
Elko New Market, MN 55020

Career Background
• Hunden Strategic Partners
• Big City Maps
• Indiana Department of

Transportation

Quick Facts
• Kansas State University
• BS Geography
• Academic Emphasis in

Architecture and Urban
Planning
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Ryan Sheridan
Support Project Manager

Chicago, Illinois

As Support Project Manager at Hunden, Ryan Sheridan leads clients through 
every step of the study process, from kickoff meetings and stakeholder 
interviews to management of deliverable creation and final presentations. 

He collaborates closely with CEO Rob Hunden to execute quality assurance 
processes that lead to the highest quality final product.  

Ryan has worked on more than 80 market, financial, and economic impact 
analyses, including:
• Sports and tournament facilities,
• Multi-use arenas and event centers,
• Hotels,
• Mixed-use districts,
• Unique attractions and events,
• Many other types of unique tourism assets.

These involve a deep understanding of the competitive supply and potential 
demand for local, regional and national usages.

Sports & Tournament Facility Studies.  Ryan’s experience with sports facility
projects ranges from community center, recreation facilities, and youth 
tournament complexes to multi-use arenas and professional sport venues 
and districts. 

Economic Impact Studies. Ryan has a passion for leading the tourism
incentive impact studies for the KTDA applicant financial reviews, which focus 
on unique tourism destination projects, such distilleries, hotels, sports and 
entertainment facilities, sports facilities and attractions, and others. 

Hunden Strategic Partners
213 W Institute Place, Suite 707
Chicago, IL 60610 

Quick Facts
Indiana University Kelley School of 
Business
BS Finance and Real Estate Focus

Buckeye, AZ - Basketball Academy Feasibility

Seminole County, FL - Sports Complex

Tempe, AZ - Arena-Anchored Entertainment District 

Mills, WY - Highest & Best Uses Study

Dublin, OH - Youth Sports Complex

Middletown, OH - Sports-Anchored Entertainment 
District

Genesee County, MI - Athletic Complex Feasibility
Phoenix, AZ - Youth Sports Complex & Hotel
Oconomowoc, WI - Youth Sports Complex
Garden City - Ice Arena & Rec Center

Similar Experience
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Founded in 

1935
Studios

28
Total Staff

2600+

That’s why clients and communities on nearly every continent partner with us to 
design healthy, happy places in which to live, learn, work, play, and heal. We’re 
passionate about human-centered design, and committed to creating a positive 
impact in people’s lives through sustainability, resilience, well-being, diversity, 
inclusion, and research. Our global team of creatives and critical thinkers provides 
worldwide interdisciplinary services in architecture, interior design, landscape 
architecture, and more. 

We believe that design has the power to make 
the world a better, more beautiful place. 

Our Denver Studio

If we had to choose one word to describe our Denver 
studio, it would be active. Our lifestyles are active (many of 
us bike to work, no matter the weather). Our workplace is 
active (as a dog-friendly bunch, there’s boundless canine 
energy coursing through the halls). And our practice is 
active (most of our work is for Sports, Recreation and 
Entertainment clients). We’re also actively involved in 
carrying out our firm’s commitment to well-being: we 
design transformative places that enliven campuses, 
foster social connections, and promote physical fitness.

Areas of Practice
Branded Environments

Civic and Cultural

Corporate and Commercial

Corporate Interiors

Health

Higher Education

Hospitality

K-12 Education

www.perkinswill.com / 475 Lincoln St. #100  Denver, CO 80203

#2 
Architecture Firm, 2022

Architectural Record and 
Interior Design Magazine 

Most Innovative Companies in 
Architecture 2018

Fast Company

Landscape Architecture

Planning and Strategies 

Science and Technology

Sports, Recreation, and 

Entertainment

Transportation

Urban Design
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Chris has been a National Leader in community recreation planning and 
design for over 25 years. He is an expert in immersing himself into the DNA of 
a community to understand the values, opportunities and guiding principles 
that lead to better community assets that become the heart of community 
activity. He is passionate about the programming, planning and design details 
that make a recreation center the right fit for the community it serves. A 
regular speaker at recreation and sports conferences, contributor to industry 
publications, and juror for Athletic Business and Recreation Management 
awards, Chris’ outstanding programming, planning and design skills are 
widely valued, and will be a guiding voice to the project team. Chris has been 
the recipient of numerous design awards for sport, recreation and community 
center projects including many of those listed herein.

Chris Kastellic
AIA, LEED AP

Principal 

Perkins&Will
475 Lincoln St. #100 
Denver, CO 80203

Quick Facts
Bachelor of Architecture, 1994 
University of Arizona

Professional Affiliations 
American Institute of Architects

National Parks and Recreation 
Association

National Council of Architectural 
Registration Boards

LEED Accredited Professional

Speaking Engagements
Annually at sports & recreation 
conferences including NIRSA, 
Athletic Business and NRPA

Williston,ND  - Williston Area Recreation Center

Commerce City, CO - Bison Ridge Recreation Center

Mount Vernon, WA - Skagit County Recreation & Event Center Study

Shawnee, KS - Recreation Center Feasibility Study

Jackson Hole, WY -  Recreation Center Addition & Renovation

Grand Junction, CO - Recreation Center Feasibility Study

West Lafayette, IN - Community Wellness & Aquatic Center

Flagstaff, AZ - Center for Aquatics & Tennis for Northern Arizona University

Louisville, CO - Recreation & Memory Square Pool for the City of Louisville

Johnstown, CO - Johnstown Family YMCA for the Town of Johnstown

South Lake Tahoe, CA - Recreation Center Study for South Lake Tahoe

Snohomish County, WA - Regional Sport & Event Center Study

Parker, CO - Fieldhouse & Fitness Center for the Town of Parker

Lacey, WA - Regional Sports Complex Impact Study (Indoor)

Fraser, CO - Recreation & Sports Complex Master Plan

Raton, NM - Raton Aquatic Center

Tacoma, WA - Uni of Puget Sound Fieldhouse Reno. & Aquatics Addition

Similar Experience
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Our Firm 

NAC Architecture was founded in Spokane in 1960 with 
the mission to engage with communities to create places 
that enhance wellness, celebrate culture, and enrich lives. 
We accomplish this through an inclusive design approach, 
deep knowledge, creativity and innovation, a relentless 
pursuit of excellence, and an engaging process that is 
rewarding for each participant.

NAC has extensive experience in performing feasibility 
studies and in the design of community recreation and 
aquatic centers. The diversity and depth of our portfolio 
will ensure we approach your project with the knowledge 
and skill to make it a great success. NAC designs to inspire 
the community and staff who use, operate, and maintain 
a facility, but also to create spaces that are sustainable, 
maintainable, economical, and functional. We take a 
realistic approach to studies so they are able to move 
forward as a true project and meet all these goals. Each 
of our projects are a direct outcome of our collaboration 
with stakeholders and also a response to the unique 
requirements we discover in each project. This includes 
the program, site conditions, budget, and cultural values 
of the facility users and patrons. We incorporate the 
surrounding context and natural environments into our 
designs to make the best use of opportunities presented 
by each project site.

NAC ARCHITECTURE 
1203 W Riverside Ave
Spokane, WA 99201
P:  509-838-8261

CONTACT 
Keith Comes
Principal in Charge

EMAIL
kcomes@nacarchitecture.com

WEBSITE
www.nacarchitecture.com
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Keith has taken his passion for sports and recreation and parlayed it into 
designing athletic, fitness, and aquatic centers that have a positive, lasting 
impact on their communities. He has led NAC’s highly successful recreation 
projects and studies for over 25 years. He offers the Wenatchee area 
community a significant understanding of the unique aspects of aquatic 
facilities and a passion for addressing communities’ short-term goals and 
long-term needs. Keith will ensure that the feasibility study meets all of the 
scope of work requirements with the information and inspiring solutions 
necessary to take the next steps and bring this project to life.

Keith Comes
AIA, LEED AP

Managing Principal

NAC Architecture
1203 W Riverside Ave
Spokane, WA 99201

Education
Master of Architecture, Montana 
State University

Bachelor of Architecture, 
Montana State University

Registrations 
Licensed Architect in 
Washington, California, Idaho, 
Montana, Oregon

Leadership in Energy and 
Environmental Design (LEED) 
Accredited Professional

American Institute of Architects 
(AIA)

Worley, ID - Marimn Health Couer Center

Leavenworth, WA - Leavenworth Aquatic Center Study

Missoula, MT - Currents Center for Recreation & Creativity Feasibility Study

Quincy, WA - Quincy Aquatic Center

Quincy, WA - Quincy Community Recreation Center Study

Lynnwood, WA - Recreation & Aquatic Center

Tacoma, WA - People’s Community & Aquatics Center

Selah, WA - Selah Aquatic Center

Seattle, WA - View Ridge Swim Club

Ellensburg, WA - Kittitas Valley Memorial Pool & Fitness Center

Renton, WA - Henry Moses Aquatic Center

Moscow, Idaho - Hamilton-Lowe Aquatic Center

Shoreline, WA - Community Recreation Center Study

Redmond, WA - Recreation Master Plan

Edmonds, WA - Aquatic Feasibility Study

Spokane, WA - Riverfront Park Pavilion

Grand Coulee, WA - Coulee Area Parks & Rec District Aquatic Study

Similar Experience
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Brooke loves everything aquatics! As a former competitive swimmer, lifeguard, 
and swim instructor, she has woven that experience into her architecture 
career. She possesses significant experience in recreation and aquatic center 
projects, and her project management and technical skills are consistently 
praised by clients. She is a superb communicator, which will have a profound 
impact on the success of the feasibility study. Brooke establishes close 
working relationships with stakeholders to shepherd the journey through 
assessment, planning and documentation. She understands that listening is 
a key component of communication and is essential to translate community 
needs into creative solutions.

Brooke Hanley
AIA, LEED AP

Associate Principal

NAC Architecture
1203 W Riverside Ave
Spokane, WA 99201

Education
Master of Architecture, 
Washington State University

Bachelor of Architecture, 
Washington State University

Registrations 
Licensed Architect in Washington

Leadership in Energy and 
Environmental Design (LEED) 
Accredited Professional

American Institute of Architects 
(AIA)

Worley, ID - Marimn Health Couer Center

Leavenworth, WA - Leavenworth Aquatic Center Study

Missoula, MT - Currents Center for Recreation & Creativity Feasibility Study

Quincy, WA - Quincy Aquatic Center

Quincy, WA - Quincy Community Recreation Center Study

Lynnwood, WA - Recreation & Aquatic Center

Tacoma, WA - People’s Community & Aquatics Center

Renton, WA - Henry Moses Aquatic Center

Walla Walla, WA - Community College Recreation Center

Spokane, WA - Whitworth University Student Recreation Center

Spokane, WA - Riverview Retirement Community Aquatic & Fitness Center

Spokane, WA - Touchmark Health & Fitness Center Feasibility Study

Cheney, WA - Cheney Pool Study & Masterplan

Quincy, WA - Quincy High School & Athletic Fields

Selah, WA - Selah Aquatic Center

Similar Experience
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watertechnologyinc.com / 100 Park Avenue  Beaver Dam, WI 53916 / 920.887.7375

World-class aquatic planning, design and 
engineering.
The WTI team is a highly qualified group of individuals comprised of 
creative architects, landscape architects, engineers, designers, business 
developers and administrators, all with a passion for aquatics.  Together, 
we combine our talents to develop original, aquatic facilities from 
concept to reality.  In addition, WTI maintains solid relationships with 
other consultants and contractors and continues to set the standards in 
the aquatic industry across the United States and around the world.

Philosophy. Water Technology, Inc.’s (WTI) creative energy and passion
embraces the philosophy that aquatic recreation completes communities 
and makes them a better place to live.

Company Details
• Established in 1983
• Largest Aquatic Design Firm in North America, Staff of 60+
• Quality Control Implementation
• Collaborative Team Process
• International Portfolio
• Specialized Aquatic Professionals on Staff

WTI Advantages
• Solution driven planning and philosophy
• Two-way sharing process between WTI (team) and Client
• Forward-looking designers that support dynamic community

programs
• Revit/BIM Capabilities
• 150+ AQUATIC Projects Per Year
• Historical database of cost estimates and realistic timelines

Extensive Portfolio of Projects of Varying Venues
• Competition Pools
• Resort & Hotel Pools
• Waterparks
• Faith Based Community Centers
• Water Playgrounds
• Public Facilities
• Therapy & Wellmness Pools Schools & Universities
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Ryan joined WTI in January 2011 after serving a variety of roles within the 
aquatics industry. His extensive hands-on experience troubleshooting 
countless facilities enables him to provide a realistic and broad perspective 
on aquatic operations, systems, and programming. Ryan is a firm believer 
that aquatic recreation improves communities and the quality of life. As a 
father of three young children, Ryan takes his family on many trips to the local 
aquatic center each week. Being a father has allowed Ryan to gain a new 
and unique perspective on time spent at the pool. Ryan is more cognizant of 
safety in and around the water and the togetherness that results from a day 
spent at the pool. 

Ryan’s personal experience with aquatic recreation guides his perspective 
in planning and design. Ryan understands the impact recreational facilities/
amenities have on communities and individuals and how the design of that 
facility can hinder participation. From universal change rooms to clean and 
healthy air and water in a natatorium, Ryan’s prioritizes safety, accessibility, 
and inclusivity in aquatic design. Participation in various aquatic programs/
activities and experiencing how they can be supported with thoughtful design 
is another key example of Ryan’s keen understanding of designing a facility to 
meet the needs of the entire community.  Time spent in the water is one of the 
most engaging and memorable activities for Ryan’s family. Aquatic recreation 
positively influences his family and has made Ryan even more passionate 
about enhancing the aquatic experience for our client’s communities.  

Ryan 
Nachreiner
Aquatic Designer / Project 
Manager

WTI
100 Park Avenue
Beaver Dam, WI 53916
rnachreiner@watertechnologyinc.
com

Education
Master of Science, Marketing & 
Education University of Wisconsin - 
Whitewater

Bachelor of Business 
Administration, Finance, University 
of Wisconsin - Whitewater

Registrations 
NSPF Certified Pool / Spa 
Operator

Professional Affiliations
Themed Entertainment Association 
(TEA)

Community Center – Airway Heights, WA
PRO Sports Club Aquatic Expansion – Bellevue, WA
Redmond Recreation Master Plan – Redmond, WA
Pasco Aquatic Center – Pasco, WA
5th and Virginia Urban Residential – Seattle, WA
Walla Walla Outdoor Family Center – Walla Walla, WA
Yakima Family YMCA – Yakima, WA
Village Square - Calgary, AB, CAN
Repsol Sport Centre Feasibility Study - Calgary, AB, CAN 
Soaked! Waterpark at the Atlas Hotel – Regina, SK, CAN
Skagway Recreation Center – Skagway AK
Delano Regional Aquatic Center & Park – Delano, CA
Roseville Aquatic Center – Roseville, CA
BCRD - Aquatic Restoration/Amenity Addition – Hailey, ID
Clarksville Family Aquatic Center Renovation – Clarksville, IN
Senior Center, Larkspur Expansion – Bend, OR
Juniper Aquatic Center Renovation – Bend, OR
Black Butte Ranch – Black Butte, OR
South Lane School District – Cottage Grove, OR
Hillsboro 53rd Ave Community Center – Hillsboro, OR
Aquatic Center Renovation – Ontario, OR
Peninsula Pool Renovation – Portland, OR
Southpark Square Apartment Complex – Portland, OR 
Reeds Crossing Wellness Center – Portland, OR
Cedar Ridge Community Aquatic Center Master Plan – Sandy, OR
Salem Family YMCA – Salem, OR

Similar Experience
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ABILITY TO PERFORM
The Hunden Team is prepared to complete the requested scope of work within the preliminary schedule developed 
by the Client, so long as the contract is approved by approximately April 12, 2023:

• Approve contract: April 12th 

• Feasibility Study Phase I: April 12th – August 14th (four months)

• Review Phase I Findings: August 23rd 

• Feasibility Study Phase II: August 28th – January 5th (four months)

• Final Presentation: January 10th, 2024

Our team of professionals is committed to accomplishing the identified scope of work efficiently within the Client’s 
time frame and allotted budget. Typically, the budget for this type of market and financial feasibility study falls below 
the budget amount identified in the RFQ document. While the breadth of research and detailed business planning 
elements for this project are significant, we are confident in our Team’s ability to work with the Client to arrive at a 
scope and timeline that fits well within the identified budget. The following figure details our Team’s estimated scope 
responsibilities and timeline for completion.

led Travel & Research Expenses

April May June July August September October November December January '24

Phase 1 

Task 1 – Kickoff and Site Visit Task Lead: HSP

Task 2 – Existing Conditions Assessment Task Lead: PW/NAC/WTI

Task 3 – Economic and Demograhpics Analysis Task Lead: HSP

Task 4 – Sports Market Demand and Opportunity Analysis Task Lead: HSP

Sports and Aquatics Trends HSP

Local Sports and Aquatics Facility Supply and Demand Analysis HSP

Regional Competitive Sports and Aquatics Facilities Analysis HSP

Participation Estimates HSP

Market Segments HSP

Tournaments and Events Opportunity Analysis HSP

Task 5 – Support Amenities Market Analysis Task Lead: HSP

Task 6 – Comparable Facility Case Studies Task Lead: HSP

Task 7 – Market Findings Task Lead: HSP

Task 8 – Public Input and Community Involvement Task Lead: PW/NAC

DELIVERABLE:  MARKET FINDINGS (END OF PHASE I)
✔✔

Phase 2

Task 9 – Checkpoint of Phase II Goals and Objectives Task Lead: HSP

Task 10 - Regional and Local Facility Comparison Task Lead: HSP

Task 11 - Facility Options, Programs and Capital Costs Task Lead: PW/NAC/WTI

Task 12 - Site Analysis Task Lead: PW/NAC/WTI

Task 13 - Estimated Financial Performance of Each Facility Task Lead: HSP

Task 14 - Economic Impact of Each Facility Task Lead: HSP

Task 15 – Funding Options Task Lead: HSP

DELIVERABLE:  DRAFT ANALYSIS 
✔✔

DELIVERABLE:  FINAL ANALYSIS
✔✔

FINAL PRESENTATION
✔✔

Chelan Douglas Regional Sports Complex Study Schedule 
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RELEVANT PROJECT EXPERIENCE
Lacey, WA – Indoor Sports Facility Feasibility 
Laconia, NH - Outdoor Sports Complex 
La Vista, NE – Nebraska MultiSport Complex
Lexington, KY – Youth Sports Facility 
Madison, WI - CXC Outdoor Rec & Sports Center 
Medfield, MA – Parks & Recreation Needs
Monroe, MI – Arena Reuse Multisport 
Morehead, KY – Recreation Facility 
Newnan, GA – Youth Sports Complex
Oconomowoc, WI - Indoor Sports Complex
Orange County, FL – Indoor Sports Complex
Osceola County, FL – Sports Facility Needs 
Overland Park, KS - Sports Complex
Palatine, IL – Park District Facility Needs 
Phoenix, AZ - Indoor Sports Complex & Hotel
Pierce County, WA - Sports Event Analysis 
Pueblo, CO Sports & Recreation Facility
Puerto Rico - Outdoor Sports Complex
Rancho Santa Margarita, CA – Sports Facility
Rockford, IL – Indoor Sports Complex 
Saginaw, MI –  Youth Sportsplex
Seminole County, FL - Sports Complex 
Snohomish County, WA – Sports Complex 
Wasco County, OR - Youth Sports Needs Assessment 
Westfield, IN – Grand Park Sportsplex
West Cook, IL - YMCA Redevelopment
West Lafayette, IN – Indoor Recreation & Aquatics 
Williamson County, TN – Youth & Amateur Sports
Windsor, CO - Future Legends Sports Complex
Windsor, ON – Sports Complex

Ankeny, IA - Indoor Sports Complex
Belvidere Park, IL - Recreation Center
Bettendorf, IA – Aquatics & Recreation Center 
Brooklyn Center, MN - Community Center
Buckeye, AZ - Sports Facility & Academy 
Castle Rock, CO – Recreation/Sports Complex
Chicago, IL – Chicago Park District Multiple Studies
Cincinnati, OH – Regional Sports Analysis 
Collier County, FL - Tournament Sports Complex 
Danville, VA – Youth Sports Complex  
Dearborn, MI - Multipurpose Sports Complex
Dublin, OH - Tournament Sports Complex
DuPont, WA – Sports Complex Analysis 
Elkhart, IN – Youth Sports Complex
Elmhurst, IL – Multipurpose Indoor Sports 
Fishers, IN – Youth Sports Complex & Hockey Arena
Floyd County, IN - Sports Facility Needs 
Fort Collins, CO – Sports Facility Needs 
Genesee County, MI - Youth Sports Complex 
Grand Rapids, MI – Sports Facility Needs 
Greeley, CO - Youth Sports Complex
Green Bay, WI - Multi-Use Sports Complex
Gulf Shores, AL – Sports Facility Needs
Henderson, KY – Recreation/Sports Complex
Holland Charter Township, MI – Recreation Center
Indianapolis, IN – Youth Sports Complex
Irvine, CA – Great Park Sports Complex
Jefferson Parish, LA – Youth Sports Complex
Joliet, IL – Huskies Hockey Arena 
Kane County, IL – Cross Country Track
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Multi-Purpose Sports Complex Financial Feasibility; 
Development Proposal Review
La Vista, Nebraska

Hunden worked with the City of La Vista and Sarpy County to perform a complete market and fiscal impact study 
regarding the potential development of an indoor aquatic and outdoor multipurpose youth sports complex. The 
purpose of the study was to examine the feasibility of the Omaha Sports & Wellness Park (OSWP) project, as well 
as understand the current and future sports market in La Vista. The project was proposed to include a world-class 
natatorium, a major indoor/outdoor tennis complex, and a major soccer/multipurpose field complex with 18+/- fields.

The athletic facility was envisioned to be a unique contribution to the region to recapture community participation and 
sports spending, as well as bring in out of state and/or regional visitors to capture their spending. There are currently 
no major aquatics facilities of its kinds in the region and the project is expected to be one of the best in the U.S. once 
built. Hunden analyzed the projections for the project and made its own demand and financial projections to create an 
economic, fiscal and employment impact analysis for the project. This was then used by the city and county to make a 
decision on funding for certain infrastructure associated with the project. 

In 2020, Hunden was re-hired by the City to conduct a third party review, including market assessment and financial 
feasibility and impact, of the updated program/private sector proposal for the Nebraska Multisport Complex. Hunden 
determined the validity of the project as proposed and assessed public-sector risk/reward via impacts related to 
investing in the project’s future.

Client: City of La Vista

Study Schedule:  01/2021 - 09/2021 (for the latest study)

Study Budget:  	2021 - $30,000

Project Budget: $125 million estimated (Nebraska Multisport Complex)
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Indoor Sports Complex Feasibility Study & Business Plan
Lacey, Washington

Hunden Strategic Partners worked with the City of Lacey, Washington to conduct an indoor sports and recreation 
feasibility study for the community. Situated on the southern tip of Puget Sound near Mt. Rainier, the community 
boasts one of the state’s largest outdoor athletic complexes and serves a community dedicated to health and recreation.

The City of Lacey was specifically interested in an indoor facility to include competition-worthy offerings such as a 
track for walking/running, courts for basketball, volleyball and pickleball as well as other potential indoor uses for 
sports such as baseball, softball and soccer.

Hunden conducted an economic, demographic and tourism analysis and a local sports supply and demand analysis. 
Hunden analyzed other competitive and comparable case studies and facilities throughout the state and region. 
In addition to the sports and recreation market, Hunden studied the local hotel market to consider surrounding 
amenities. Hunden made recommendations including operations and maintenance and developed demand and 
financial projections for the recommended scenarios. Finally, Hunden completed an economic, fiscal and employment 
impact analysis for the recommended facility.

In 2019, Hunden re-engaged with the City to complete phase two of the study – creating a comprehensive financial 
strategy and business plan for the recommended complex. Hunden is worked with the City to develop the overall 
business plan, including funding scenarios, and final deliverable.

Client: City of Lacey

Study Schedule:  Phase I 04/2018 - 01/2019; Phase II 05/2019 -  01/2020

Study Budget:  	$38,000 Phase I;  $64,000 Phase II
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Indoor Wellness, Recreation & Aquatic Center
West Lafayette, Indiana

Hunden worked with the City of West Lafayette and professionals at Perkins&Will to conduct an indoor recreation 
and aquatic center feasibility study. West Lafayette, Indiana is home to Purdue University and a highly educated 
and engaged population with an interest in wellness and in particular, competitive swimming. The City engaged the 
team to conduct a comprehensive needs assessment, market analysis, financial feasibility and design for the proposed 
facility.

Hunden contributed to the study as the lead market analytics consultant. The study included a market and demographic 
analysis, the development of an operations plan, and the development of revenue estimates. Other elements included 
a citizen participation plan, program development, concept design, site planning and development, and cost estimate 
development. 

Upon completion of the analyses, the Team made two recommendations. The first scenario included a gymnasium, 
fitness, community and support spaces as well as the hybrid zero-entry depth warm-water recreation pool with four 
lap lanes and a 25 yard 8 lane competition lap pool. The second scenario included the same as the first scenario minus 
the 25 yard 8 lane competition lap pool. The West Lafayette Wellness Center successfully opened in January 2021.

Client:  City of West Lafayette	

Study Schedule:  12/2017 - 9/2020

Study Budget:  	$29,150 (Hunden’s portion) $87,450 (full study total) 

Project Budget: $34,000,000 estimated
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Great Park Sports Tournament Complex Studies
Irvine, California (Orange County)

Hunden Strategic Partners worked with a private developer to study the development of a multi-use 200-acre sports 
complex on the site of a former Marine Corps Air Station in Orange County, California. Hunden also assessed the 
need for hotel, restaurant and retail development for competitive developments in order to help the developer 
understand needs and expectations for the walkable area around Great Park. Great Park is the centerpiece of a larger 
residential mixed-use development. The athletic complex includes 25 multi-use fields (soccer, lacrosse, field hockey) 
including 2,500-seat championship field; 25 tennis courts including championship court; 7 Baseball & 5 Softball 
Fields, including championship fields; 10 sand volleyball courts; and 10 multi-use courts (paddle tennis, badminton, 
volleyball, basketball). 

Hunden conducted a review of competitive and comparable sports facilities in the area, as well as across the country, to 
understand the competitive environment that Great Park was entering. Once completed, Hunden was able to perform 
demand and financial projections for the proposed complex. An economic impact analysis was then performed to 
understand how the park would affect the surrounding community. From 2013 to 2017, Hunden continued working 
on a detailed business, management and calendar plan for the project, as well as assessments of the need for hotels, 
parking, restaurants and retail. The Project opened in fall of 2017.

In 2019, Hunden re-engaged with the client to conduct a feasibility and impact analysis for new proposed assets at 
Great Park, including USA Water Polo and USA Volleyball facilities and a mixed-use retail/restaurant component.

Client:  Five Point Communities	

Study Schedule:  04/2019 - 06/2019

Study Budget:  	$84,000 (latest study)
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Arena-Anchored Entertainment District Feasibility, Impact 
& STAR Bond Financing Analysis
Overland Park, Kansas

Hunden was retained by the City of Overland Park to perform a market, feasibility, economic impact, retail sales, 
and sales tax studies for the proposed Bluhawk master development. The project was set for development on 100 
acres of land located between 159th Street, 167th Street, US Highway 69 and Antioch Road. One of the main anchor 
components of the project was a multi-sport complex – an approximately 300,000 square-foot multi-sport indoor 
athletic complex for regional sports tournaments and local sports leagues, practices and community wellness. 

The Multi-Sport Complex design and operation plan was to attract and host sporting events and tournaments for 
multiple sports, including local, regional and national hockey, basketball, volleyball, soccer, and futsal tournaments, 
practices, and clinics. The Multi-Sport Complex will also include supporting amenities that will serve both participants 
and spectators, including without limitation, food services, team meeting and party rooms, and viewing mezzanines 
overlooking the fields and courts. 

The sports park was proposed to be one piece within the mega mixed-use development that was also set to include a 
3,500-seat arena/civic and community center to host sporting events and concerts, retail, restaurant and entertainment 
space, a neighborhood shopping center, three new hotel developments, class A office space, and residential multifamily 
developments. The project was seeking use of various public tax investments, including Sales Tax Revenue (STAR) 
bond financing, Community Improvement District (CID) financing, and Transportation Development District (TDD) 
financing. Hunden’s analysis included projections related to the use of these public investment tools. 

The Bluhawk district is approaching approvals for development, construction and financing.

Client:  City of Overland Park		
Study Schedule:  03/2019 - 12/2022
Study Budget:  	$228,000+ (over several years) 
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Multi-Field Tournament Sports Facility Feasibility Study
DuPont, Washington

Hunden Strategic Partners teamed with Robert W Droll, Landscape Architect, to work with the City of DuPont on a 
market and feasibility assessment for a new multi-field sports complex to support community and tournament sports 
demand in the City and region. 

The goal of the project was to expand the City’s capacity for sports programming for residents and to generate 
community economic impact and increase revenues from regional, national and international sports events. The study 
included assessment of the local and regional demand/needs, projected construction costs, potential revenue and 
expenses and the economic impact of the scenarios.

Based on the preliminary findings, Hunden recommended the development of a new outdoor multipurpose sports 
complex with a minimum of 20-regulation multipurpose fields (lighted - majority synthetic turf). The development 
would immediately establish DuPont as the premier destination in the state of Washington and for regional, and 
potentially national, soccer tournaments. Existing facilities in the region either lack the appropriate size (number of 
fields) or quality (amenities, lights, synthetic turf) to be considered attractive destinations for major events.

Client: Robert W Droll, Landscape Architect

Study Schedule:  8/2018 - 2/2019

Study Budget:  	$64,000
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Indoor Sports Complex Market & Financial Feasibility 
Study
Seminole County, Florida

Hunden Strategic Partners, along with architects at Convergence Design, was engaged to conduct a financial feasibility 
and pro forma study related to a conceptualized 180,000-square foot multi-sports complex. Hunden determined the 
market demand for sports and events, programming options, similar case studies, construction and operational cost 
projections, and funding options. 

After reviewing the project concept and business plan for the complex, including layout, current proposed programming, 
demand sources, and financial projections, Hunden’s preliminary recommendations for the complex determined 
demand for 9 hardwood basketball courts with the ability to configure into 18 volleyball courts. Included in the 9-court 
recommendation is a championship style court with retractable seating for spectators. 

On site amenities are the key to success for the longevity of this type of facility and will contribute to its ability to 
become a tournament destination. By establishing additional amenities, non-sporting events could be hosted at the 
facility as needed.

Hunden determined a strong need for a high-quality indoor sports facility in the Seminole County area, with overall 
destination appeal and an existing weak supply in the greater Florida marketplace giving the complex a favorable 
outlook.

Client:  Seminole County		
Study Schedule:  11/2022 - 2/2023
Study Budget:  	$48,000 
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Aquatics & Recreation Facilities Needs Assessment
Bettendorf, Iowa

Hunden Strategic Partners teamed with Perkins&Will to perform an aquatics and recreation facility needs assessment 
and financial feasibility study for the City of Bettendorf. The City had three aging recreation facilities that provided a 
variety of services to the community but at a high cost in terms of renovations, operations and other expenses. The City 
wanted to investigate the possible consolidation of the facilities into a new facility with greater potential opportunities.

Hunden conducted a market analysis which included identification of the service area of a new facility, community 
demographics, competitive market analysis and then compared Bettendorf to national and regional statistics and 
trends. Hunden also conducted existing facility assessments and programming/operations. Hunden conducted 
focus group sessions and interview to determine public opinion and provided future aquatics and recreation facility 
recommendations.

Client: City of Bettendorf

Study Schedule:  04/2018 - 02/2021

Study Budget:  	$45,000 (Hunden’s portion)
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Darree Fields Tournament Sports Complex Market, 
Financial Feasibility & Economic Impact Study
Dublin, Ohio

Hunden Strategic Partners, along with architects at Convergence Design, was engaged to conduct a sports market 
demand, financial feasibility, and economic impact study related to future development and programming at Darree 
Fields. Hunden analyzed the existing state of Darree Fields for its possible future development and programming, 
with the vision for the Project being a vibrant sports-tournament development that will induce year-round visitation 
to the city. 

Along with serving as the home of the Art in Public Places Project, “Going, going…Gone!” Darree Fields offers 151 
acres of amenities for sports, recreation and cultural uses and programming. Hunden’s analysis determined a need in 
the Dublin area for an indoor and outdoor youth sports complex. Hunden’s full build-out recommendations were as 
follows:

• 8 full-size multi-purpose lighted turf fields,

• 14 grass multi-purpose lighted turf fields,

• 5 grass softball diamonds, and

• 9 hardwood basketball courts (12 volleyball).

Hunden’s completed study determined the financial feasibility and economic impact of further development of the 
site, including a phased build-out program for the above recommendations.

Client:  Visit Dublin		
Study Schedule:  9/2022 - 12/2022
Study Budget:  	$60,000 
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Brooklyn Community Center Master Plan
Brooklyn Center, Minnesota

Hunden Strategic Partners teamed with Perkins&Will to complete the Brooklyn Community Center Master Plan. 
Hunden led the market, operational, and revenue analysis and surveying efforts for the project. The Plan will drive 
the city long-range planning, direct decision-making, and resources toward a clearly defined vision for its future, 
including development and redevelopment of the community center over the next 10 years. 

Brooklyn Center is in the Twin Cities Metropolitan Area. It is a moderately sized community of approximately 31,000 
people, 11,300 households, and comprises approximately 5,360-acres.  The planning process consisted of the following 
components:

• Overall needs assessment,

• Visioning, identifying and evaluating community needs and priorities,

• Creating a phased implementation and financial plan.

Hunden assessed the community recreation market in the local and regional area, provided an operational plan 
and determined new revenue opportunities for the current facility. Hunden also made recommendations for any 
redevelopment and future planning to accommodate the ever-growing and changing community needs. 

Client: City of Brooklyn Center	

Study Schedule:  06/2021 - 08/2021 (market analysis)

Study Budget:  $23,750 (Hunden’s portion); $80,850 (proposed full study 
fee)
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Sports & Recreation Market & Financial Feasibility Study
Green Bay, Wisconsin

Hunden worked with sports architects and Perkins&Will to complete a financial feasibility study for a new sports and 
recreation complex in Green Bay, Wisconsin. The CVB and the Oneida Nation were looking to determine the market 
opportunity for a new youth sports tournament complex. This type of development has been trending around the 
country, as the complexes drive significant economic impact for many cities. 

Hunden determined the opportunity by identifying the current market supply, by conducting demand interviews, and 
by analyzing successful case studies and comparable facilities around the country. Based on the research and data 
gathered from interviews with market experts, tournament organizers, and other stakeholders, Hunden recommended 
the development of a youth sports complex. 

The team provided two potential development options for the CVB and the Oneida Nation. The first option included 
8 basketball courts and 2 full-sized indoor multi-purpose turf fields on approximately 37 acres. The second option is 
similar to the first, with the addition of one full-sized ice sheet and an elevated running track on approximately 41 
acres. 

Hunden presented findings to the public and the media in December of 2020.

Client: Green Bay CVB and the Oneida Nation

Study Schedule:  07/2020 - 11/2020

Study Budget:  	$54,500
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Sports Facility Market Financial Feasibility Study
Snohomish, Washington

Hunden Strategic Partners teamed with Perkins&Will and Clancy’s Sports Properties to work with Snohomish 
County to perform a market and feasibility assessment for a new multi-use sports complex to support community 
and tournament sports demand in the County. The team analyzed the possibility of three potential scenarios for new 
development proposed by the client: an indoor sports complex, an outdoor sports complex, and a combined indoor/
outdoor sports complex. 

The goal of the development project is to expand the County’s capacity for sports programming for residents and to 
generate community economic impact and increase revenues from regional, national and international sports events. 
The analysis was split into phases in which the team assessed the needs, market, projected construction costs, potential 
revenue and expenses and the economic impact of the scenarios.

Based on the findings of Phase I, Hunden concluded that there was a market opportunity for a sports complex 
development. Due to the lack of supply, hotel seasonality, and opportunity for impactful events, an indoor athletic 
complex with space to accommodate 8 regulation basketball courts was the primary recommendation. An attached 
regulation indoor synthetic turf multipurpose field was also recommended. HSP also identified a market opportunity 
for outdoor development, and any site should allow for future expansion for additional outdoor fields. 

Hunden then created financial projection and economic impact models for two recommended scenarios. The team 
also outlined pros and cons to multiple county-identified site options. Potential funding mechanisms, ownership and 
management structures, and governance recommendations were also provided.

Client: County of Snohomish

Study Schedule:  07/2018 - 03/2019

Study Budget:  	$50.000
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Recreation Facilities Assessment & Financial Feasibility
West Cook, Illinois

Hunden Strategic Partners, in partnership with design professionals at Perkins&Will, conducted  pre-design market 
demand and financial feasibility study for the current YMCA facility in West Cook, Illinois. The results of the study 
were used to determine whether or not the YMCA should be re-located to a larger vacant Menard’s facility. 

Hunden and P&W conducted the following analysis components:

• Existing facility analysis,

• Strategic partnership analysis,

• Stakeholder assessment, and

• Operational and staffing analysis.

The analyses resulted in program recommendations and a pre-design plan. Hunden also projected an operational 
proforma based on the projected capital costs from P&W. The findings of the analyses led to a preferred planning 
strategy for implementation.

Hunden and P&W are currently in the process of finalizing recommendations for the facility.

Client: West Cook YMCA

Study Schedule:  06/2019 - 01/2020

Study Budget:  	$33,000 (Hunden’s portion)
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Rogue Credit Union Community 
& Aquatic Complex

Medford, Oregon

Perkins&Will is working alongside the City of Medford to design 
the the 160,000 square foot Rogue Credit Union Community 
Complex. This building is home to an Event Center with 8 sports 
courts, a recreation pool with a splash pad and indoor/outdoor 
slide, a competitive pool, and plenty of public space. 

The goal of the Rogue Credit Union Community Complex is to 
continue bringing life to the Southern Oregon region and have a 
positive impact on the Rogue Valley and City of Medford.

WHAT MAKES IT SIGNIFICANT

The new community center will be the largest building in Medford 
and combine a new event center with state-of-the-art aquatics.

Design Start Date

2019; broke ground in 09/2021

Completion Date

Still in construction

Cost

$54,000,000

Size

140,000 SF

Client

City of Medford Parks, Recreation and 
Facilities
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Aquatics & Tennis Complex

Flagstaff, Arizona

The new Aquatic and Tennis Complex at Northern Arizona University fulfills 
many roles, but focuses most carefully on state-of-the-art aquatics for both 
recreation and athletics as well as community based programs and lessons.  At 
an elevation of 7,000 feet above sea level, the highest competitive pool in North 
America, the center draws athletes from across the globe to train at altitude, 
but for the swimmers and divers of the NAU Lumberjacks, this is home.

Situated across from the Health and Learning Center, the two buildings form 
the north gateway to campus.  The forms and materials of both buildings are 
intended to complement each other and create a unified edge to north campus.

When visitors enter the lobby, they have a clear view of the 10m dive tower 
array and the full volume of the building.  The tennis center and natatorium 
both share an upper level spectator seating overlook, as well as athletic offices, 
training space and meeting areas.

Cost

$35,000,000

Size

125,500 SF

Client

Northern Arizona University
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Bison Ridge Recreation Center

Commerce City, Colorado

Described as the Prairie Gateway, Commerce City is a growing community with 
a contrasting character in both industrial as well as farming heritage.  With one 
foot rooted in the past and an eye toward the future, the citizens envisioned a 
building of timeless tradition in modern clothes.  The center is a full-service 
community amenity providing programming for sport, social, and wellness 
opportunities. From the earliest sketches, the formal organization consisted of 
a careful composition of gabled volumes, intended to recall the “homestead” – 
a cluster of agrarian buildings.  

This facility is the second recreation center for the City and the design team 
was able to build upon operational knowledge in programming activity areas: 
including a large community center for public events; a leisure pool with an 
interactive waterslide; a full service gymnastics studio; a large basketball 
and volleyball gymnasium; state of the art weight and cardio equipment; a 
technology lounge; and a number of group training opportunities, including an 
outdoor rooftop fitness deck with a stunning view of Long’s Peak. 

Completion Date

2018

Cost

$35,000,000

Size

106,000 SF
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Marimn Health Coeur Center
Worley, Idaho

Located on tribal land in Worley, Idaho, the new Youth and 
Family Recreation Center is the result of a close collaboration 
between the Coeur d’Alene Tribe and their community healthcare 
provider, Marimn Health. Informed by a study conducted by NAC 
and Marimn Health, the facility provides a family-focused, multi-
generational gathering space with activities and services for all 
ages. 

The new center features a multipurpose gymnasium, exercise 
areas, a teen center, classrooms, activities spaces, and community 
meeting rooms. Also included is a new state-of-the-art aquatics 
facility with a winding water slide, water climbing wall, lap lanes, 
water basketball, a zero-depth entry pool with spray features, and 
a lazy river for both recreational floating and hydrotherapy. Site 
amenities include baseball/softball fields, soccer/football fields 
(which also serves as powwow grounds), and pavilion covered 
outdoor gathering space.

Design Start Date

10/2018

Completion Date

12/2020

Cost

$16,326,000

Scope:

1. New 33,000 SF Recreation Center,
including lap lanes and leisure pool

2. Sports Complex

3. Feasibility Study

4. Full design services from schematic design
phase through construction completion
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Selah Aquatic Center
Selah, Washington

Selah area voters approved a $6.2 million bond to replace the 
nearly 70-year old pool at Wixson Park with a multi-pool aquatic 
center. The facility features a new 8-lane outdoor competition 
pool and a family leisure/lifestyle pool that has potential for 
future enclosure. 

The leisure/lifestyle pool was designed with zones that can be 
used for swim lessons, water aerobics, recreational lap swimming, 
and other leisure uses. It will include accommodation for water 
activities such as basketball and volleyball. The bathhouse 
contains the entry lobby, the ticket sales area, the pool manager’s 
office, the lifeguard room, concessions, locker and changing 
rooms, storage and mechanical spaces. The layout is organized 
to have direct pool access and visibility from the lifeguard room, 
pool manager’s office, and concessions.

Design Start Date

9/2016

Completion Date

04/2018

Cost

$4,743,000

Scope:

1. Outdoor Aquatic Center with poolhouse

2. 8-lane competition pool and leisure pool

3. Programming to meet budget and
community need

4. Full design services from schematic design
phase through construction completion
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Riverfront Park Pavilion
Spokane, Washington

NAC was part of the team that redesigned the Riverfront Park Pavilion 
into a flexible-use event space with the capacity to host exclusive 
venues from the Hoopfest Nike Center Court championship games, 
the Bloomsday Awards Ceremony, and Pig Out in the Park, plus trade 
shows, concerts and other events that have a significant economic 
impact. In addition, the Pavilion is a passive recreation space used by 
the community all day, every day of the week.

Highlights include the Elevated Experience, constructed of 35-foot 
site cast concrete columns, and gathering spaces which offer sweeping 
views of the Spokane River and Spokane skyline. The Pavilion also 
includes 476 LED light blades secured to the iconic cable structure 
which can be programmed and synchronized to music providing a 
unique event experience. Additionally, the project includes 20,000 
SF of fully remodeled, indoor, flexible event space including: a new 
kitchen, elevator, event and meeting spaces, performer green rooms, 
and public restrooms.

Design Start Date

04/2017

Completion Date

09/2019

Cost

$24,783.056

Scope:
1. Re-imagining and reinvention of the

iconic EXPO ‘74 US Pavilion
2. 60,000 SF outdoor event center
3. 23,000 SF indoor event center &

support spaces
4. Full design services for schematic

design phase through construction
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Quincy Community Recreation Center Study
Quincy, Washington

What began as simply a multipurpose gym with support spaces 
has evolved. Through a series of community stakeholder meetings, 
the program expanded to address the broad needs of Quincy 
residents and the extremes of the climate in Quincy. During a 
public meeting it was said that “it is too cold in the winter for 
outdoor recreation, but in the summer, it is too hot.” The program 
now includes a gym, walking track, and a community room, plus 
a fitness studio, youth activity center, indoor aquatics, and an 
indoor soccer field—a little something for everyone. 

To address the expanded program’s cost, the project is master 
planned to occur in multiple phases, allowing the City to build 
at three different times, as funding becomes available. Earlier 
phases can stand alone as a complete project, independent of 
future phases.

Design Start Date

9/2017

Completion Date

09/2019

Cost

$22,600,000 est. for all phases

Scope:

1. Feasibility study including community
outreach, programming, site analysis and
selection, concept development, capital
cost estimating, market and operational
costs analysis.

2. 48,000 SF three-phase concept solution
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Sailfish Splash Waterpark - Stuart , FL
Olympic Time Trials  - Omaha, NE
Windsor International Aquatic Training Centre 
(WIATC) - Windsor, ON, CAN
Juniper Swim and Fitness Center - Bend, OR
Shaw Center - Saskatoon, SK, CAN
Lewisville ISD Westside Aquatic Ctr - Lewisville, TX
SwimRVA - Richmond, Virginia
P-705 Fitness Center at Coronado Naval Base, CA
Veterans Memorial Aquatic Center - Thornton, CO
Woodrow Wilson Aquatic Center - Washington, DC
Emory University - Atlanta, GA
Cumming Aquatic Center - Cumming, GA
Cherokee County Aquatics Ctr - Holly Springs, GA
Kamehameha Schools Aquatic Center - Hilo, HI
Kamehameha Schools Aquatic Center - Maui, HI
Norris Aquatic Center at Northwestern University - 
Evanston, IL
Elkhart Health & Aquatics Center - Elkhart, IN
Fishers High School - Indianapolis, IN
YMCA of Northwest Louisiana - Shreveport, LA
Hulbert Aquatic Center - West Fargo, ND
Williston Area Recreation Center - Williston, ND
West Mesa Aquatic Center - Albuquerque, NM
Multnomah Athletic Club - Portland, OR
Clover School District/YMCA - Clover, SC
Aberdeen Family Aquatic Center - Aberdeen, SD
Margaret Clark Aquatic Center - Brownsville, TX
Frisco ISD Natatorium - Frisco, TX

University of Houston CRWC - Houston, TX 
Liberty University Aquatic Center - Lynchburg, VA
Veteran’s Memorial Pool - Walla Walla, WA
Erb Pool - Appleton, WI
Grandview Heights Aquatic Center - Surrey, BC
Garland ISD Aquatic Center - Garland, TX
Northwest ISD Aquatic Center - Fort Worth, TX
Northeast ISD Aquatic Center - San Antonio, TX
Northside ISD Aquatic Center - San Antonio, TX
Carroll ISD Aquatics Center - Southlake, TX
Hobart High School Aquatic Center - Hobart, IN
Valparaiso High School Natatorium - Valparaiso, IN
Fort Mill School District Aquatic Center - Fort Mill, SC
Triangle Aquatic Center - Cary, NC
Greensboro Aquatic Center - Greensboro, NC
University of Virginia - Charlottesville, VA
Hampton Aquatic Center - Hampton, VA
Long Bridge Aquatic Center - Arlington, VA
FMC Natatorium at Ty Warner Park - Westmont, IL
University of Alabama - Tuscaloosa, AL

WTI 50 METER COMPETITION POOLS
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REFERENCES
Overland Park, KS Tournament Sports Complex & Mixed-Use 
Client Name: City of Overland Park, KS 
Client Contact Info:  Kristy Stallings, Deputy City Manager | 913-
895-6152 | kristy.stallings@opkansas.org | 8500 Santa Fe Drive
Overland Park, KS 66212
Services: market demand, financial feasibility, economic impact,
and state incentives/funding analysis for a regional sports
complex and mixed-use development (ongoing services and
report updates/iterations of the assignment)
Sample Deliverable: Original 2019 Draft Report

Dublin, OH Tournament Sports Complex 
Client Name: Visit Dublin Ohio 
Client Contact Info:  Scott Dring, President & CEO | 614-792-7666 
| sdring@visitdublinohio.com | 9 South High Street Dublin, OH 
43017 
Services: Market demand, financial feasibility and economic 
impact study for a tournament/regional sports complex  
Sample Deliverable: CONFIDENTIAL 2022 Final Report 

Green Bay, WI Tournament Sports Complex 
Client Name: Discover Green Bay 
Client Contact Info:  Brad Toll, President & CEO | 920-227-3557 | 
brad@greenbay.com | 1901 S Oneida St. Green Bay, WI 54307 
Services: Market demand, financial feasibility and economic 
impact study for a tournament/regional sports complex 
Sample Deliverable: Final 2020 Report

Lacey, WA Tournament Sports Complex 
Client Name: City of Lacey, WA  
Client Contact Info:  Jen Burbidge, Director of Parks & Recreation 
| 360-438-2633 | jburbidge@ci.lacey.wa.us | ADDRESS 
Services: Market demand, financial feasibility and economic 
impact study for a regional sports complex; Phase II business plan 
Sample Deliverable: Phase I Report | Phase II Report (2019)

La Vista, NE Tournament and Aquatic Sports Complex 
Client Name: City of La Vista, NE 
Client Contact Info:  Brenda Gunn, City Administrator | 402-331-
4343 | bgunn@cityoflavista.org | 8116 Park View Blvd. La Vista, NE 
68128 
Services: Multiple studies related to an evolving proposed 
regional sports/tournament complex, uses ranging from indoor 
aquatics and courts to outdoor fields.  
Sample Deliverable: 2021 Draft Report (most recent assignment)
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